DRIVEN SOLDIER PILE RETAINING WALL
Effective: November 13, 2002
Revised: January 3, 2014

Description. This work shall consist of providing all labor, materials, and equipment necessary
to fabricate, furnish, and drive the soldier piles into position to the specified elevations. Also
included in this work is the furnishing and installation of lagging. All work shall be according to
the details shown on the plans and as directed by the Engineer.

The remainder of the retaining wall components, if any, as shown on the plans, such as
concrete facing, shear studs, reinforcement bars, tie backs, hand rails, and various drainage
items etc., are not included in this Special Provision but are paid for as specified elsewhere in
this Contract.

Materials. The materials used for the soldier piles and lagging shall satisfy the following
requirements:

(a) The structural steel components for the soldier piles shall conform to the requirements of
AASHTO M270, Grade 36 (AASHTO M270M, Grade 250), unless otherwise designated on
the plans.

(b) The Controlled Low-Strength Material (CLSM), used for backfilling shaft excavations to the
existing ground surface, shall be according to the Section 1019.

(c) Timber Lagging. The minimum tabulated unit stress in bending (Fb), used for the design of
the timber lagging, shall be 1000 psi (6.9 MPa) unless otherwise specified on the plans.
When treated timber lagging is specified on the plans, the method of treatment shall be
according to Article 1007.12. All timber shall meet the inspection requirements of Article
1007.01.

(d) Precast Concrete Lagging. Precast concrete lagging shall be according to Section 504 of
the Standard Specifications, except as modified herein. Unless specified otherwise, precast
concrete lagging surfaces exposed to view in the completed wall shall be finished according
to Article 503.15. When specified on the plans, the exposed surface shall be finished with a
concrete form liner approved by the Engineer. The back face of the panel shall be roughly
screeded to eliminate open pockets of aggregate and surface distortions in excess of 1/4 in.
Reinforcement for precast concrete lagging shall be epoxy coated. Lifting inserts shall have
a total minimum design capacity based on yield strength of 4 times the dead load calculated
for the width of lagging used. Fabric bearing pads, when specified on the plans, shall meet
the requirements of Section 1082. Threaded inserts, or other accessories, cast into the
precast concrete lagging shall be galvanized according to AASHTO M111 or M232 as
applicable.

Construction Requirements. The Contractor shall satisfy the following requirements:




(a) Soldier Pile Fabrication and Placement. The soldier pile is defined as the structural steel
section(s) shown on the plans as well as any connecting plates used to join multiple
sections. The types of soldier piles shall be defined as HP, W Sections, or Built-Up
Sections. Cleaning and painting of all steel components, when specified, shall be as shown
on the plans and accomplished according to Section 506. This work will not be paid for
separately, but shall be considered included in the cost of Furnishing Soldier Piles of the
type specified.

The soldier pile shall be shop fabricated such that no field welding is required. Piles shall be
supplied and driven without splices unless approved by the Engineer. Soldier piles
furnished with extra length shall be driven to the required tip elevation and cut to satisfy the
top of pile elevation or driven past the required tip elevation to avoid cutting. Standard
vibratory or impact hammers may be used to install the soldier piles. The Contractor shall
use suitable bracing or pile leads to maintain the position of the soldier pile while driving
such that the final location will satisfy the Construction Tolerances portion of this Special
Provision. At the contractors option and at no extra cost to the department, the piles may be
installed by setting them in predrilled excavations and backfilling with CLSM according to
Section 593. The drilling methods used to maintain the shaft excavation side wall stability
during the various phases of shaft excavation and concrete placement, must be appropriate
for the site conditions encountered.

(b) Obstructions. Obstructions shall be defined as any object (such as but not limited to,
boulders, logs, old foundations, etc.) that cannot be penetrated with normal pile driving
procedures, but requires special augers, tooling, core barrels or rock augers to remove the
obstruction. When obstructions are encountered, the Contractor shall notify the Engineer
and upon concurrence of the Engineer, the Contractor shall begin working to core, break up,
push aside, or remove the obstruction.

| (c) Construction Tolerances. The soldier piles shall be installed to satisfy the following
tolerances:

(1) The center of the soldier pile shall be within 2 in. (50 mm) of plan location in any
direction at the top of the pile.

(2) The out of vertical plumbness of the soldier pile shall not exceed 1/8 in./ft. (10 mm/m).

(3) The top of the soldier pile shall be within £2 in. (50 mm) of the plan elevation.

(d) Timber Lagging. Timber lagging, when required by the plans, installed below the original
ground surface, shall be placed from the top down as the excavation proceeds. Lagging
shown above grade shall be installed and backfilled against prior to installing any permanent
facing to minimize post construction deflections. Over-excavation required to place the
timber lagging behind the flanges of the soldier piles shall be the minimum necessary to
install the lagging. Any voids produced behind the lagging shall be filled with porous
granular embankment at the Contractors expense. When the plans require the Contractor
to design the timber lagging, the design shall be based on established practices published in
FHWA or AASHTO documents considering lateral earth pressure, construction loading,



(9)

traffic surcharges and the lagging span length(s). The nominal thickness of the lagging
selected shall not be less than 3 in. (75 mm) and shall satisfy the minimum tabulated unit
stress in bending (Fb) stated elsewhere in this Special Provision. The Contractor shall be
responsible for the successful performance of the lagging system until the concrete facing is
installed. When the nominal timber lagging thickness(s) and allowable stress are specified
on the plans, the timber shall be rough cut or surfaced and according to Article 1007.03.

Precast Concrete Lagging. Precast concrete lagging, when required by the plans, installed
below the original ground surface, shall be placed from the top down as the excavation
proceeds. Lagging shown above grade shall be installed and backfilled against prior to
installing any permanent facing to minimize post construction deflections. Over-excavation
required to place the precast lagging behind the flanges of the soldier piles shall be the
minimum necessary to install the lagging. Any voids produced behind the lagging shall be
filled with porous granular embankment at the Contractor's expense. When the plans
require the Contractor to design the precast concrete lagging, the design shall be based on
established practices published in FHWA or AASHTO documents considering lateral earth
pressure, construction loading, traffic surcharges and the lagging span length(s). The
Contractor shall be responsible for the successful performance of the lagging system until
the permanent concrete facing, when specified on the plans, is installed.

The precast concrete lagging shall be reinforced with a minimum of 0.31 square inches/foot
(655 Sg. mm/meter) of horizontal and vertical reinforcement per unit width of lagging with a
minimum thickness of 3 in. (75 mm).

When precast concrete lagging is exposed to view in the completed wall, shop drawings for
the lagging shall be submitted according to Article 1042.03(b) and Article 105.04 of the
Standard Specifications. The supplier selected by the Contractor shall submit complete
design calculations and shop drawings, prepared and sealed by an lllinois Licensed
Structural Engineer, for approval by the Engineer.

Structure Excavation. When structure excavation is necessary to place a concrete facing, it
shall be made and paid for according to Section 502 except that the horizontal limits for
structure excavation shall be from the face of the soldier pile to a vertical plane 2 ft. (600
mm) from the finished face of the wall. The depth shall be from the top of the original
ground surface to the bottom of the concrete facing. The additional excavation necessary to
place the lagging whether through soil or CLSM shall be included in this work.

Geocomposite Wall Drain. When required by the plans, the geocomposite wall drain shall
be installed and paid for according to Section 591 except that, in the case where a concrete
facing is specified on the plans, the wall drain shall be installed on the concrete facing side
of the lagging with the pervious (fabric) side of the drain installed to face the lagging. When
a concrete facing is not specified on the plans, the pervious (fabric) side of the drain shall be
installed to face the soil. In this case, the drain shall be installed in stages as the lagging is
installed. The wall drain shall be placed in sections and spliced, or kept on a continuous roll,
so that as each piece of lagging is placed, the drain can be properly located as the
excavation proceeds.



Method of Measurement. The furnishing and driving of soldier piles will be measured for
payment in feet (meters) along the centerline of the soldier pile for each of the types specified.
The length shall be determined as the difference between the plan top of soldier pile and the
required tip elevation.

Timber and precast lagging shall be measured for payment in square feet (square meters) of
timber lagging installed to the limits as shown on the plans. The quantity shall be calculated
using the minimum lagging length required on the plans multiplied by the as installed height of
lagging, for each bay of lagging spanning between the soldier piles.

Basis of Payment. The furnishing of soldier piles will be paid for at the contract unit price per
foot (meter) for FURNISHING SOLDIER PILES, of the type specified, for the total number of
feet (meters) required by the plan design.

The driving of soldier piles will be paid for at the contract unit price per foot (meter) for DRIVING
SOLDIER PILES. Any bracing, cutoffs, or splicing required will not be paid for separately but
shall be included in this item.

The timber lagging will be paid for at the contract unit price per square foot (square meter) for
UNTREATED TIMBER LAGGING, or TREATED TIMBER LAGGING as detailed on the plans.
Precast concrete lagging will be paid for at the contract unit price per square foot (square meter)
for PRECAST CONCRETE LAGGING as detailed on the plans.

Obstruction mitigation shall be paid for according to Article 109.04.



